

A OTIVITY	Facility Description	Unit Cont	I I mid	Otit	Total Cont	_	Accumptions
ACTIVITY	Facility Description	Unit Cost	Unit	Quantity	Total Cost		Assumptions
General							
Mobilization	equipment, manpower, materials, etc.	0.05	Lump Sum	1	\$ 166	,961.40	
Erosion Control	silt fence, check dams, sediment protection, etc	\$20,000.00	Lump Sum	1	\$ 20	,000.00	
Overall Demolition	existing playground, gravel drive	\$50,000.00	Lump Sum	1	\$ 50	,000.00	
				Subtotal General	l \$ 23 6,	,961.40	
Exterior Items							
Shelter Renovation	update kitchen, restrooms and exterior furnishings	\$50,000.00	Lump Sum	1	\$ 50	,000.00	
Splash Pad	(+/-) 5,000 sf + aluminum fencing	\$300,000.00	Lump Sum	1	\$ 300	,000.00	Equipment - 250,000, plumbing and concrete - 50,000
Shade Structure	5 custom shade sails (designed by others)	\$25.00	SF	1,500	\$ 37,	,500.00	Sails + Footings included within cost
Small Playground	Small (+/-) 2,633 sf	\$100,000.00	Lump Sum	1	\$ 100	,000.00	
Picnic Shelter	Small (+/-) 900 SF, open air shelter	\$68.97	SF	900	\$ 62	,073.00	
Large Playground	Large (+/-) 6,500 sf Inclusive Playground Equipment	\$160,000.00	Lump Sum	1	\$ 160	,000.00	
Gravel Trail	(+/-) .75 miles Expansion (8-ft wide 4" thick)	\$5.68	SY	3520		,993.60	
Maintenance Building + Yard	1,300 sf building with gravel yard	\$175,000.00	Lump Sum	1			No restrooms
Community Building	(+/- 7,700 sf) Indoor office, community gathering space	\$770,000.00	Lump Sum				\$100 per square foot for building construction costs
Basketball Court	1 Court - concrete, goals, court surfacing and fencing	\$165,405.00	Lump Sum				Man hours + removal of understory and providing trail blazes
Tennis/Pickle Ball Courts	2 Courts - concrete, netting, court surfacing and fencing	\$350,000.00	Lump Sum			,000.00	, , , , , , , , , , , , , , , ,
Enhanced Landscaping	foundation plantings, parking lot trees, screening materials, etc	\$55,000.00	Lump Sum			,000.00	
Furnishings	benches, trash, tables + chairs, etc	\$50,000.00	Lump Sum			,000.00	
Park Signage	Wayfinding + Entry	\$25,000.00	Lump Sum			,000.00	
Public Art Installment	1% of project budget incorporated within project	\$30,000.00	Lump Sum				Per Comprehensive Parks and Recreation Master Plan
Sidewalks	6-ft wide concrete sidewalk		SF			•	rei Comprenensive Parks and Recreation Master Plan
		\$9.00				,278.00	
Irrigation	For existing multi-use field and misc landscape beds	\$80,000.00	Lump Sum			,000.00	
Utility Work (electric, water, sewer)	various upgrades and extension of services to park amenties	\$45,000.00	Lump Sum			,000.00	
Dedition to the Dead of the Life of the A			Subto	tal Exterior Items	5 2,728,	,249.60	
Parking Lot + Roadway + Infrastructur							
Asphalt	(3" Asphalt, 6" Stone)	\$31.60	SY	ŕ		,158.08	
Curb + Gutter		\$30.00	LF	550	\$ 16	,500.00	
Gravel Drive	(6" Gravel)	\$13.00	SY	537	\$ 6	,981.00	
Playground Surface	Large All Inclusive Playground	\$18.00	SF	6500	\$ 117	,000.00	
Playground Mulch	Small Playground	\$39.00	CY	391		,249.00	
70	- 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	·	Subtotal Parkii	ng Lot + Roadway		,888.08	
Earthwork			Judicial Farkii	is Lot - Houdivay		,000.00	
Cut/Fill		\$80,000.00	Lump Sum	1	\$ 80	,000.00	
Fine Grading		\$0.95	SY			,090.00	
The Grading		•		water + Drainage		,090.00	
		•	Jubiotal Storm	Subtotal		6,189.08	
				Subtotal	, , , , , , , , , , , , , , , , , , ,	0,105.00	
			2	20% Contingency	\$ 701	,237.82	
		Contractor General Condi				,594.15	
			•	nsurance (1.75%)	-	,629.97	
			_	Design Fees, etc.)		,742.69	
		•			7 720	,	
Allowances							
Environmental Disturbance Permitting		\$20,000.00	Lump Sum	1	\$ 20	,000.00	
Site Survey		\$30,000.00	•			,000.00	
Site Survey		\$30,000.00	•	total Allowances		,000.00	
			Suc	notal Allowances	5U,	,000.00	
				Total		393.70	

This estimate of probable cost is preliminary and based upon the conceptual design for Siytwest District Park dated June 25, 2019, which is subject to change through the detailed construction drawing process and industry escalation. McAdams has no control over unforseen subsurface conditions, the cost of labor and materials, the general contractor's or any subcontractor's method of determining prices or competitive bidding and market conditions. This Estimate of Probable Cost of construction is made on the basis of experience, qualifications, and best judgement of McAdams. McAdams cannot and does not guarantee that proposals, bids or actual construction costs will not vary from this or subsequent cost estimates.